



Government of Pakistan
Ministry of Narcotics Control
Headquarters Anti Narcotics Force
Rawalpindi

CORRIGENDUM

PPRA REFERENCE TS540833E DATED 31 MAY 2024

Date: **14 June 2024**

1. Pursuant to Pre-Bid meeting dated 07 Jun 2024 in connection with above reference tender notice for overhauling of 2 x MI-171E Helicopters published on PPRA website at www.ppra.org.pk, and ANF website at www.anf.gov.pk on 31 May 2024, following amendments are made:-

- a. Bid submission date extended till **15 Jul 2024 at 1400 hours PST.**
- b. The mandatory criteria for the contractors has been modified to exclude experience of carrying out 3x OH of MI 171s.
- c. Time period for obtaining import permissions is enhanced to **45 days.**
- d. ANF will provide end user certificate for import purpose and will be consignee for transportation of Helicopters abroad (if required). However, no delays on pretext of clearance duties, taxes etc shall be accepted from the contractors side.
- e. Stage inspection team will be deployed to inspect specific milestones during overhaul process instead of deployment for entire duration.
- f. 10% of the total contract value will be kept as balance instead of **25%** till final delivery test flight & final acceptance report of Helicopters by ANF in Pakistan after overhaul.
- g. Transportation of Helicopters by Air will be arranged by contractor/ overhauling plant. Option of ferry back is ruled out due to prevailing security situation.

2. Ammended delivery schedule as attached as Annexure "A" .

Contact for Details:

Deputy Director (Aviation),

Headquarters Anti Narcotics Force

Wavel Lines Chaklala, Opposite Nur Khan Airbase (Old Benazir Bhutto International Airport),

Rawalpind

Phone: 051-9286007, Fax: 051-9270165

Deputy Director (Aviation)
For Director General ANF
(Hussain Ahmad)

DELIVERY SCHEDULE

Ser	Parameter	Timelines
1.	Publication of Tender	31 May (Friday)2024
2.	Pre-Bid meeting with interested parties	7 June (Friday) 2024 at 1000 hours PST
3.	Submission of Bids after inspection of helicopters by the interested parties (within 45 days of publication of tender)	on or before 15 Jul (Monday) 2024 at 1400 Hours PST
4.	Opening of Technical Bids	15 Jul (Monday) 2024 at 1430 hours PST
5.	Evaluation of Technical Bids and verification of Certificates after opening of the Technical Bid (21 days)	From 16 Jul to 05 Aug 2024
6.	Opening of Financial Bids (Financial Bids of only technically qualified bidders will be opened by the Procuring Agency)	06 Aug (Tuesday) 2024
7.	Evaluation of Financial Bids (including ranking of bids and declaration of successful bidder. Same day as of opening of the Financial Bid. The final result will be announced by the Procuring Agency	06 Aug (Tuesday) 2024
8.	Grievance redressel period (7 Days after opening of Financial Bids)	13 Aug (Tuesday) 2024
9.	Notice of Award / Issuance of Letter of Acceptance (Within 03 days after declaration of the results from the Financial Bids)	16 Aug (Friday) 2024
10.	Signing of Contract with successful Bidder (Within 05 days after issuance of Letter of Acceptance)	21 August (Wednesday) 2024
11.	Import Licence approval by the successful bidder from the relevant foreign authority (which takes 45 days) and takeover of helicopters by the contractor	05 Oct (Sunday) 2024
12.	Completion of work (within 180-240 days) and handed over to ANF after Overhaul	(03 Apr 2025-02 Jun 2025)